








IN WITNESS WHEREOF, the Parties have each caused their duly authorized
representatives to execute this Agreement as of the Effective Date.

THE COUNTY OF CUYAHOGA, OHIO THE CITY OF CLEVELAND

By: By:

Name: Name:

Title: Title:

APPROVED AS TO FORM:; APPROVED AS TO FORM;

By: By:

Name: Name:

Title: Title:

MMPI CLEf / AN}?/DEVELOPMENT LLC CLEVELANDMMLC LLC
'./'/. //_:’ //"’/ J.f

By: // 748 By:__ /) /)

Name: e M riaet MALREYTL Name: / "Moot MATREN(

Title: SR Title: Sy~

CLEVELAND BROWNS STADIUM
COMPANY LLC

By:

Name;

Title:




IN WITNESS WHEREOF, the Parties have each caused their duly authorized
representatives to execute this Agreement as of the Effective Date.

THE COUNTY OF CUYAHOGA, OHIO THE CITY OF CLEVELAND
By: By:

Name: Name:

Title: Title:

APPROVED AS TO FORM: APPROVED AS TO FORM:
By: By:

Name: Name:

Title: Title:

MMPI CLEVELAND DEVELOPMENT LLI.LC CLEVELAND MMCC LLC
By: By:

Name: Name:

Title: Title:

CLEVELAND BROWNS STADIU
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EXHIBIT A-1

Drawings Showing the Approximate Locations of the Temporary Lane, Mall C Stairs, Paved
Area and the City Bridge

See attached.
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EXHIBIT A1 - PEDESTRIAN WALKWAY AND ACCESS ROAD CONFIGURATION
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Exhibit A-2

Gates and Fencing Configuration

See attached.
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EXHIBIT A2 - GATES & FENCING CONFIGURATION
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EXHIBIT B-1

Drawing Showing Gate Configuration During Workday Conditions

See attached.
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EXHIBIT B1 - WORKDAY CONDITIONS
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EXHIBIT B-2

Drawing Showing Gate Configuration During Stadium Events

See attached.
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EXHIBIT B2 - STADIUM EVENT CONDITIONS
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Exhibit C
Event Hours Maintenance and Security Costs

1. Event Hours Scope of Work: The scope of work consists of performing the County and
Developer’s (but not the City's) obligations under Sections 2.4 , 2.5, 2.6 and 2.7. Maintenance
includes setting up (and opening and closing) the Gates in accordance with this Agreement and
keeping the Pedestrian Walkway clear of leaves, debris and snow during Event Hours. Personnel
includes 2 unarmed guards for security, 2 laborers to provide the Pedestrian Walkway
maintenance and Gate set up/opening and closing, and a carpenter foreman to supervise the 2
laborers and to provide direction to the 2 security guards.

2. Cost: Maintenance and security as described above shall be provided at each Stadium Event
and Professional Football Game for the following fixed "per event"” unit cost: (a) during fiscal
year 2011 (July 1, 2011 to June 30, 2012), $2,875 per event, and (b) during fiscal year 2012 (July
1, 2012 to June 30, 2013), $3,100 per event. The fixed "per event™ unit cost assumes 9 hours
per event. If the Browns elect to extend Event Hours as set forth in Section 2.7, then the cost
shall be $325 per hour for each event hour in excess of 9. If the Browns elect to shorten the
Event Hours as set forth in Section 2.7, then the Browns or the City, as the case may be, shall
receive a credit at the end of fiscal year 2011 and fiscal year 2012, respectively, which credit
shall be equal to $325 multiplied by the total Event Hours for any Stadium Event and
Professional Football Game that were under 9 hours.
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Exhibit D

Currently Booked Stadium Events

In addition to the Professional Football Games ( as defined in the Pedestrian Access Agreement)
the following Stadium Events are scheduled and planned to be held at Browns Stadium.

STADIUM EVENTS

Date Event Time
August 6, 2011 Family Day 2:00 pm
August 27, 2011 Charity Game 2:00 pm & 7:00 pm

September 10, 2011

Cleveland Classic

12:00 noon
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